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Questions and Answers

The drives must be disassembled for removal from the dam superstructure
and reassembled prior to the Contractor picking them up. The reverse
operation must take place after the refurbished drives have been received at
the dam. There is concern with achieving the “as assembled at the factory””
gearing contact pattern during the reassembly in the dam superstructure.

Reference paragraph 111.4.6.3. of the Statement of Work.

Since the drives must be disassembled to remove them from the
superstructure, why go through the time and expense of reassembly prior to
release to the Contractor?

The drives will be reassembled prior to release to the Contractor.

The Solicitation provides for submittal of multiple proposals. Can we offer a
proposal with a scope of work that has us responsible for setting the contact
pattern in the housings after the components have been installed in the
superstructure and before operation of the drives?

In accordance with paragraph (e) of provision 52.212-1, multiple offers may
be submitted which satisfy the requirements of the solicitation. All offers will
be evaluated separately. As a reminder, Schedule 1 is required work whereas
the work items under Schedule 2 will only be required if the Contracting
Officer issues a Task Order. Reference Contract Clauses 2.1, 2.2, and 2.3.

The solicitation does not indicate that the spur pinion will be mounted on the
worm gear shaft when the drive is released to the Contractor. This pinion
must be removed by the contractor in order to inspect the gear shaft. |
would assume that the pinion must be remounted on the gear shaft prior to
shipment. This is not included in the description of the work. I am assuming
this would be handled by a change order to the contract.

The spur pinion will remain on the worm gear shaft when the drive is
released to the Contractor. The Contractor will be required to remove the
pinion to inspect the gear shaft if necessary and to reinstall upon reassembly
of the drive. The flexible coupling half will be removed from the worm shaft
prior to shipment to the Contractor.



